



ASSAM STATE AGRICULTURAL MARKETING BOARD

RAMKRISHNA MISSION ROAD, ULUBARI
GUWAHATI – 781 007

No.: ASAMB/ENGG/2020/Pt/2015/46

Dated Guwahati the April, 2016.

Extension Notice

In continuation of IFB No. ASAMB/ENGG/2020/Pt/2015/32 dated 26-02-16 and Addendum No. ASAMB/ENGG/2020/Pt/2015/43 dated 22-03-16 in respect of the projects (i) Establishment of 5000 MT capacity cold storage at Kharupetia, Dist.: Darrang and (ii) Establishment of 5000 MT capacity cold storage at Chhaygaon, Dist.: Kamrup, schedule of bidding process is extended in the interest of getting more bidders' response. The contractors who have submitted their Bids as per earlier IFB may submit amendment of their Bids. However, they must extend the validity of their earlier Bids as per this extension notice.

Details of Bid Document may be seen and downloaded from the official website- <http://asamb.in>. Revised schedule of bidding process is given below:

1	Downloading of Bid Document	From 30-04-16 to 04-05-16
2	Pre-bid meeting	Date: 09-05-16, Time: 1.00 PM
2	Date of receipt of Bids	Date: 17-05-16, Time: Up to 2.00 PM
3	Opening of Technical Bids	Date: 17-05-16, Time: 2.30 PM

Sd/- Sri P.N. Das, ACS
Chief Executive Officer.

Memo No. ASAMB/ENGG/2020/Pt/2015/46-A

Dated Guwahati the April, 2016.

Copy to:

1. The Chairman, ASAMB for favour of information.
2. The General Manager, NABARD, Dispur, Guwahati-6 for favour of information.
3. The Dy. CEO/EE (Div-I & II)/CAO/Publicity Officer, ASAMB for information and necessary action.
4. The Secretary, Darrang DRMC, Kharupetia, Dist.: Darrang/GSMC, Uparhali, Dist.: Kamrup for information and necessary action.
5. The Advertising Manager, the Amar Asom, G.S. Road, Guwahati/the Sentinel, G.S. Road, Guwahati. He is requested kindly to publish this notice in one issue of his esteemed daily on or before 28-04-16 and submit bill as per DIPR approved rate after such publication.
6. Office Notice Board.

Chief Executive Officer.